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Description

BIDDING SCHEDULE
Contingency Plan
Demolition General
Protective Services
Clearing and Grubbing
Common Excavation
Railroad Embankment
Solid Waste Excavation
In-Channel Fill

Waste Tires

Riprap, 15"

Riprap, 24"

Riprap, 36"

Bedding

Seeding & Mulching
Stone Surfacng 4 Access Rd
72" RCP, Class Il
Load Test H- Piles
Load Test Drilled Piers

Bridge No. B21
19 Rmv exis Brdges B20 & B21
20 BRIDGE No. 21
21 Steel Piles (HP 14X89), B21
22 MSTLASTMA36 (GALV.)B21
23 MISC ITEMS, B21

Bridge No. B21B

Remove existing Bridge B21B

Bridge 21B

Steel Piles (HP14x89),B21b
72" Drld Piers, B21B

72" Dring (Soil Dring,)B21B
72"DrIng (Rck Dring), B21B

Drild Pier (RockSocket), B21B

Bridge No. B21C

REMVE EXIS BRDG B21C
Bridge B21C

Steel Piles (HP14x89),B21C
72" Drilled Piers, B21C
72"Dring (Soil Drilling),B21C

72" Dring (Rock Dirilling),B21C
Drild Pier (Rock Soket), B21 C

MOB/DEMOB
PER/PYMT BOND

OPTION 1: Predring. H -Piles

11Ls

1Ls

1Ls

1Ls
105,000 CY
1,620 CY
3,000 CY
14,700 CY
300 EA
8,000 TON
25,360 TON
930 TON
9,700 TON
15 ACRE
1,900 TON
1Ls

1Ls

SUB TOTAL

SUB TOTAL B21

SUB TOTAL B21B

SUB TOTAL B21C

SUB TOTAL

Bid Results for

BLUE RIVER CHANNEL PROJECT RAILROAD BRIDGE MODIFICATIONS

KANSAS CITY MO JACKSON COUNTY
DACW41-03-B-0013

ESI EMERY SAPP CCG HUB ZONE R.A. KNAPP APAC-KANSAS L. G.BARCUS WA ELLIS KOSTMAYER
$4,879.24 $ 7,500.00 $ 8,500.00 $ 12,500.00 $ 15,000.00 $ 50,000.00 $ 500000 $ 410,000.00
$  13,933.06 $ 6,000.00 $ 10,000.00 $ 40,000.00 $ 15,500.00 $ 76,879.00 $ 70,000.00 $ 3,600.00
$  40,000.00 $  40,000.00 $ 40,000.00 $ 40,000.00 $ 40,000.00 $ 40,000.00 $ 40,000.00 $ 40,000.00
$ 798,730.24 $ 3000000 $ 10,539.00 $ 30,000.00 $ 9,750.00 $ 12,281.00 $ 55,000.00 $ 36,000.00
$ 374,850.00 $ 472500.00 $ 669,900.00 $ 551,250.00 $ 525,000.00 $ 661,500.00 $ 630,000.00 $ 472,500.00
$  32,335.20 $  12,960.00 $ 2,721.60 $ 18,225.00 $ 2,592.00 $ 3,24000 $ 19,440.00 $ 58,320.00
$ 116,010.00 $ 150,000.00 $ 114,210.00 $ 42,000.00 $ 105,900.00 $ 132,000.00 $ 42,000.00 $ 24,000.00
$  85,995.00 $ 117,600.00 $ 35,427.00 $ 58,400.00 $ 33,075.00 $ 41,160.00 $ 323,400.00 $ 176,400.00
$  10,209.00 $ 6,000.00 $ 9,29400 $ 4,800.00 $ 8625.00 $ 10,800.00 $ 1,800.00 $ 9,000.00
$ 224,000.00 $ 22400000 $ 180,400.00 $ 216,000.00 $ 166,400.00 $ 208,000.00 $ 240,000.00 $ 560,000.00
$ 672,040.00 $ 68472000 $ 571,868.00 $ 634,000.00 $ 527,488.00 $ 659,360.00 $ 760,800.00 $  2,003,440.00
$  26,040.00 $  29,760.00 $ 2251530 $ 25110.00 $ 20,925.00 $ 26,040.00 $ 32,550.00 $ 78,120.00
$ 160,826.00 $ 203700.00 $ 222227.00 $ 174,600.00 $ 205,640.00 $ 261,900.00 $ 194,000.00 $ 630,500.00
$  18,297.15 $ 2475000 $ 2301750 $ 27,000.00 $ 21,750.00 $ 57,645.00 $ 21,000.00 $ 30,000.00
$  31,521.00 $ 57,000.00 $ 28,405.00 $ 38,000.00 $ 26,220.00 $ 32,300.00 $ 38,000.00 $ 123,500.00
$  24,344.07 $ 1200000 $ 18232.00 $ 25,000.00 $ 16,900.00 $ 2123400 $ 35,000.00 $ 27,800.00
$  49,901.29 $ 5600000 $ 55,000.00 $ 55,000.00 $ 34,900.00 $ 72,986.00 $ 30,000.00 $ 17,000.00
$  43,913.13 $  40,000.00 $ 39,600.00 $ 4500000 $ 36,500.00 $ 48,681.00 $ 40,00000 $ 55,000.00
$2,727,824.38 $ 2,174,490.00 $ 2,061,856.40 $ 2,036,885.00 $ 181216500 $ 2416,00600 $ 2,577,990.00 $  4,755,180.00
$ 347,361.52 $ 10500000 $ 310,000.00 $ 12500000 $ 190,000.00 $  1,100,939.00 $ 300,000.00 $ 95,000.00
$ 1,907,054.94 $ 2,925000.00 $ 2,533,806.00 $ 2,575000.00 $  3,095000.00 $ 2524,971.00 $ 2,800,000.00 $  1,645,000.00
$ 219,213.47 $  269580.00 $ 183,314.40 $ 256,101.00 $ 197,692.00 $ 211,171.00 $ 22465000 $ 359,440.00
$ 142,318.47 $ 140,000.00 $ 131,000.00 $ 160,000.00  $ 127,600.00 $ 278911.00 $ 115,000.00 $ 60,000.00
$  55615.83 $  67,000.00 $ 50,000.00 $ 60,000.00 $ 9,20000 $ 48,681.00 $ 20,000.00 $ 60,000.00
$ 2,671,564.23 $ 3,506,580.00 $ 3,208,120.40 $ 3,176,101.00 $  3,619,492.00 $ 4,164,673.00 $ 3,459,650.00 $  2,219,440.00
$  79,319.06 $ 3000000 $ 155,000.00 $ 65,000.00 $ 66,000.00 $ 49217.00 $ 65,000.00 $ 95,000.00
$ 596,303.93 $ 66500000 $ 875,911.00 $ 775,000.00 $ 595,000.00 $ 680,962.00 $ 750,000.00 $  1,645,000.00
$ 32,533.17 $ 2200500 $ 19,951.20 $ 27,873.00 $ 18582.00 $ 22,494.00 $ 24,450.00 $ 39,120.00
$ 154,777.52 $ 154,760.00 $ 203,524.00 $ 223380.00 $ 210,240.00 $ 189,800.00 $ 207,320.00 $ 35,040.00
$ 35861.98 $ 3542000 $ 3557400 $ 40,810.00 $ 31,416.00 $ 41,426.00 $ 69,300.00 $ 18,480.00
$  10,978.20 $  10,800.00 $ 10,890.00 $ 12,750.00  $ 9,600.00 $ 12,690.00 $ 17,400.00 $ 18,000.00
$  49,901.04 $  50,040.00 $ 27,900.00 $ 57,600.00 $ 79,200.00 $ 57,672.00 $ 65,520.00 $ 8,640.00
$ 959,674.90 $ 96802500 $ 1,328750.20 $  1,202,413.00 $  1,010,038.00 $ 1,054,261.00 $ 1,198,990.00 $  1,859,280.00
$ 105,153.69 $ 3000000 $ 155,000.00 $ 65,000.00 $ 167,000.00 $ 49217.00 $ 45,000.00 $ 95,000.00
$ 609,171.57 $ 63500000 $ 890,528.00 $ 760,000.00 $ 552,000.00 $ 643,596.00 $ 700,000.00 $  1,645,000.00
$  30,138.09 $ 2038500 $ 18,482.40 $ 25,821.00 $ 18573.00 $ 21,291.00 $ 19,026.00 $ 36,240.00
$ 203,543.04 $ 20352000 $ 251,904.00 $ 293,760.00 $ 279,552.00 $ 246,144.00 $ 288,000.00 $ 46,080.00
$  47,505.48 $ 4692000 $ 47,12400 $ 54,060.00 $ 4161600 $ 54,876.00 $ 91,800.00 $ 24,480.00
$  14,637.60 $  14,400.00 $ 14520.00 $ 17,000.00 $ 12,800.00 $ 16,920.00 $ 24,000.00 $ 24,000.00
$  66,534.72 $ 6672000 $ 66,000.00 $ 76,800.00 $ 104,640.00 $ 76,896.00 $ 87,360.00 $ 11,520.00
$1,076,684.19 $ 1,016,945.00 $ 144355840 $  1,292441.00 $ 1,176,181.00 $ 1,108,94000 $ 1,255186.00 $  1,882,320.00
$ 114,218.50 $ 24500000 $ 23416200 $ 625,000.00 $ 823,00000 $ 34500000 $ 375,000.00 $  2,900,000.00
$  31,049.69 $  50,600.00 $ 339,162.00 $ 100,000.00  $ 36,000.00 $ 142,461.00 $ 100,000.00 $ 200,000.00
$  4,879.00 $ 8,000.00 $ 4,000.00 $ 10,000.00 $ 26,000.00 $ 7,40000 $ 5,000.00 $ 5,000.00
$ 150,147.19 $ 303,600.00 $ 577,324.00 $ 735,000.00 $ 885,000.00 $ 494,861.00 $ 480,000.00 $  3,105,000.00
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ALL BIDS HAVE BEEN VERFIED AND ARE ACCURATE
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+ 10% of total bid
HUBZONE ALLOWANCE =

CONTRACT SPECIALIST

CONTARCT OFFICER

Rankings

TOTAL

Bid Results for

BLUE RIVER CHANNEL PROJECT RAILROAD BRIDGE MODIFICATIONS
KANSAS CITY MO JACKSON COUNTY
DACW41-03-B-0013

$7,585,894.89
$ 758,589.49

$8,344,484.38

$7,969,640.00

Total
Bid
7,585,894.89
7,969,640.00
8,442,840.00
8,619,609.40
8,502,876.00
9,238,741.00
8,971,816.00
13,821,220.00

LR e

$8,619,609.40

DATE:

DATE:

%
Above or Below
Total Govt Est
7%

81%

86%

88%

87%

94%

91%
141%

0%

$8,442,840.00

$8,502,876.00

$9,825,876.00
$9,825,876.00
$9,825,876.00
$9,825,876.00
$9,825,876.00
$9,825,876.00
$9,825,876.00
$9,825,876.00
$9,825,876.00

$9,238,741.00

$8,971,816.00

$13,821,220.00
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Govt Est
without Profit

BLUE RIVER CHANNEL PROJECT RAILROAD BRIDGE MODIFICATIONS
KANSAS CITY MO JACKSON COUNTY

Govt Est
with 7% Profit

$ 2410000 $ 25,787.00
$ 2800000 $ 29,960.00
$  40,00000 $ 42,800.00
$ 7,900.00 $ 8,453.00
$ 571,20000 $  611,184.00
$  11,34000 $ 12,133.80
$  189,96000 $  203,257.20
$ 7864500 $ 84,150.15
$ 315000  $ 3,370.50

$240,000.00 $  256,800.00
$ 70374000 $  753,001.80
$ 345900 $ 37,017.72
$ 21340000 $  228,338.00
$  21,00000 $ 22,470.00
$ 2850000 $ 30,495.00
$ 1560000 $ 16,692.00
$ 4590000 $ 49,113.00
$ 2030000 $ 21,721.00
$ 2277,331.00 $ 2,436,744.17
$  166,00000 $  177,620.00
$ 3,344,60000 $ 3578,722.00
$ 29653800 $  317,295.66
$  187,80000 $  200,946.00
$ 9970000 $  106,679.00
$ 4,094,63800 $ 4,381,262.66
$ 100,60000 $  107,642.00
$ 1,071,40000 $ 1,146,398.00
$ 2836200 $ 30,347.34
$ 24382000 $  260,887.40
$ 30,0300 $ 32,132.10
$ 3900000 $ 41,730.00
$  81,72000 $ 87,440.40
$ 150493200 $ 1,706,577.24
$  97,30000 $  104,111.00
$  950,20000 $ 1,016,714.00
$ 2772700 $ 29,667.89
$ 26572800 $  284,328.96
$ 3366000 $ 36,016.20
$  51,40000 $ 54,998.00
$ 10846000 $  116,052.20
$ 153447500 $ 1,641,888.25
$ 22250000 $  238,075.00
$ 8400000 $ 89,880.00
$ 1800000 $ 19,260.00
$ 32450000 $  347,215.00

O PP PBPDD PP D BPH BB BB P

R A e A R e

Bid Results for

DACW41-03-B-0013

Avg Bid
Without
GE

62,625.00
26,997.38
30,000.00
19,196.25
438,768.75
13,067.33
57,513.75
83,482.75
5,5639.88
196,350.00
644,619.50
25,657.54
211,108.38
22,551.56
35,803.13
18,020.75
33,110.75
33,097.63

1,957,510.30

265,117.38
1,896,722.13
179,046.05
109,063.88
30,985.13

2,480,934.55

61,902.13
665,234.13
19,058.78
133,663.00
29,625.75
10,166.25
37,066.50

956,716.53

72,027.13
648,890.50
17,429.18
175,680.00
39,244.50
13,655.00
52,902.00
1,019,828.30
662,770.25
114,702.88
7,175.00

784,648.13

Avg

Compared

w GE

260%
96%
75%

243%
7%

115%
30%

106%

176%
82%
92%
74%
99%

107%

126%

116%
72%

163%
86%

160%
57%
60%
58%
31%
61%

62%
62%
67%
55%
99%
26%
45%
60%

74%
68%
63%
66%
117%
27%
49%
66%

298%
137%
40%
242%

BB OPDOP PP DBPRDDL P OP BHDDPDPDDBPRDD P DPAPDDRDD D NP DDPRPDD B PP DPPH DB H DB

govt est
plus
25%

30,125.00
35,000.00
50,000.00
9,875.00
714,000.00
14,175.00
237,450.00
98,306.25
3,937.50
300,000.00
879,675.00
43,245.00
266,750.00
26,250.00
35,625.00
19,500.00
57,375.00
25,375.00

2,846,663.75

207,500.00
4,180,750.00
370,672.50
234,750.00
124,625.00

5,118,297.50

125,750.00
1,339,250.00
35,452.50
304,775.00
37,537.50
48,750.00
102,150.00

1,993,665.00

121,625.00
1,187,750.00
34,658.75
332,160.00
42,075.00
64,250.00
135,575.00
1,918,093.75
278,125.00
105,000.00
22,500.00

405,625.00
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Bid Results for
BLUE RIVER CHANNEL PROJECT RAILROAD BRIDGE MODIFICATIONS
KANSAS CITY MO JACKSON COUNTY

DACWA41-03-B-0013
$9,825,876.00 $ 10,513,687.32 $ 7,199,637.80 73% $ 12,282,345.00
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